
Scope Option A ‐ 2‐Story Customs + 
Airport Administrative Offices

Option B Phase 1 ‐ 1‐Story Customs 
Facility

Option B Phase 1 &2 ‐ 1‐Story 
Customs + 1‐Story Airport 
Admininistration Offices

Buildings constructed concurrently

Customs Facility + Site   $                             4,428,760   $                              2,229,866   $                                2,229,866 
Airport Admininistration 
Offices In Separate Building  N/A N/A  $                                2,309,986 
Airfield Improvements  $                                 880,400   $                                 880,400   $                                   880,400 
Construction Subtotal  $                             5,309,160   $                              3,110,266   $                                5,420,252 
Demolition  $                                 516,650   $                                 516,650   $                                   516,650 
Furniture  $                                 275,738   $                                 105,638   $                                   275,738 
Equipment  $                                   84,700   $                                    84,700   $                                     84,700 
Facility Grand Total 6,186,248$                              3,817,254$                               6,297,340$                                

Cost Summary ‐ Customs Facility Design Options


