



3010 Gaylord Parkway
Suite 190
Frisco, TX 75034
TEL 972.377.7480
FAX 972.377.8380
www.GarverUSA.com

CELEBRATING
ONE HUNDRED YEARS
1919 to 2019

July 31, 2019

Joel Jenkinson
Addison Airport
16051 Addison Road, Suite 220
Addison, Texas 75001

Re: Addison Airport
Fuel Farm Exit Relocation and Perimeter Road Repairs
Recommendation of Award

Dear Mr. Jenkinson:

Bids were received for the "Fuel Farm Exit Relocation and Perimeter Road Repairs" project at the Town of Addison Finance Building at 2:00pm on July 25, 2019. The bids have been checked for accuracy and for compliance with the contract documents. A tabulation of the bids received is enclosed with this letter.

A total of three bids were received for this project. **Nu-Way Construction** submitted the low bid for Base Bid A, Base Bid B, and Base Bid C in the total amount of \$569,781.11. Nu-Way Construction submitted the low bid for Additive Alternates 1, 2 and 3 in the total amount of \$148,400.50. Based on available funding, we recommend that Additive Alternates 1 and 3 be awarded with Base Bids A, B, and C.

We believe that the bid submitted by **Nu-Way Construction** represents a good value for Addison Airport. We recommend that the construction contract for the "Fuel Farm Exit Relocation and Perimeter Road Repairs" project be awarded to **Nu-Way Construction** in the contract amount of **\$633,907.11** for **Base Bids A, B, C, and Additive Alternates 1 and 3.**

Please call me if you have any questions.

Sincerely,

GARVER, LLC

Sara Andrews, P.E.
Project Manager

Attachments: Bid Tabulation

**ADDISON AIRPORT
 FUEL FARM EXIT RELOCATION AND PERIMETER ROAD REPAIRS
 BID TABULATION
 BID OPENING: JULY 25, 2019; 2:00PM**

CONSTRUCTION PROJECT SUMMARY				
DESCRIPTION	ENGINEER'S ESTIMATE	NU-WAY CONSTRUCTION	ADVANCED TRANSOL	ED BELL CONSTRUCTION
FUEL FARM EXIT RELOCATION - BASE BID A	\$186,037.50	\$122,859.61	\$146,894.00	\$311,500.00
PERIMETER ROAD RELOCATION - BASE BID B	\$499,331.00	\$378,651.50	\$568,715.00	\$633,375.00
PAVEMENT REPAIRS AT AMERICAN FLYERS ROAD (NORTHBOUND) & AMERICAN FLYERS APRON TANGO - BASE BID C	\$98,200.00	\$68,270.00	\$78,300.00	\$156,900.00
SUBTOTAL (BASE BIDS)	\$783,568.50	\$569,781.11	\$793,909.00	\$1,101,775.00
PAVEMENT REPAIRS AT AMERICAN FLYERS APRON ALPHA - ADDITIVE ALTERNATE 1	\$90,540.00	\$44,286.00	\$80,120.00	\$140,060.00
PAVEMENT REPAIRS AT TURBINE AIRCRAFT SERVICE ROAD & FLIGHTLINE APRON ENTRANCE - ADDITIVE ALTERNATE 2	\$143,854.00	\$84,274.50	\$146,830.00	\$229,690.00
PERIMETER ROAD AND APRON REPAIR AT FLEXJET - ADDITIVE ALTERNATE 3	\$21,000.00	\$19,840.00	\$20,720.00	\$50,600.00
SUBTOTAL (ADDITIVE ALTERNATES)	\$255,394.00	\$148,400.50	\$247,670.00	\$420,350.00
TOTAL (BASE BIDS + ADDITIVE ALTERNATES)	\$1,038,962.50	\$718,181.61	\$1,041,579.00	\$1,522,125.00

**ADDISON AIRPORT
FUEL FARM EXIT RELOCATION AND PERIMETER ROAD REPAIRS
BID TABULATION - FUEL FARM EXIT RELOCATION - BASE BID A
BID OPENING: JULY 25, 2019; 2:00PM**

ITEM NO.	SPEC. NO.	DESCRIPTION	UNIT	ESTIMATED QUANTITY	ENGINEER'S ESTIMATE		NU-WAY CONSTRUCTION		ADVANCED TRANSOL		ED BELL CONSTRUCTION	
					UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1	SS-120-3.1	SITE PREPARATION	L.S.	1	\$17,000.00	\$17,000.00	\$15,000.00	\$15,000.00	\$14,000.00	\$14,000.00	\$50,000.00	\$50,000.00
2	SS-350-5.1	30' AUTOMATIC SLIDING CANTILEVER GATE AND OPERATOR SYSTEM, INSTALLED	L.S.	1	\$35,000.00	\$35,000.00	\$15,000.00	\$15,000.00	\$22,000.00	\$22,000.00	\$25,000.00	\$25,000.00
3	F-162-5.1	8-FOOT BLACK PVC COATED CHAIN-LINK FENCE	L.F.	72	\$65.00	\$4,680.00	\$55.50	\$3,996.00	\$40.00	\$2,880.00	\$160.00	\$11,520.00
4	F-162-5.2	TEMPORARY CHAIN-LINK FENCE	L.F.	154	\$35.00	\$5,390.00	\$19.50	\$3,003.00	\$15.00	\$2,310.00	\$20.00	\$3,080.00
5	F-162-5.3	FENCE REMOVAL	L.F.	97	\$7.50	\$727.50	\$10.00	\$970.00	\$10.00	\$970.00	\$10.00	\$970.00
6	F-162-5.4	CONCRETE EROSION CONTROL STRIP	L.F.	72	\$65.00	\$4,680.00	\$13.00	\$936.00	\$20.00	\$1,440.00	\$75.00	\$5,400.00
7	P-152-4.1	UNCLASSIFIED EXCAVATION	C.Y.	51	\$75.00	\$3,825.00	\$30.00	\$1,530.00	\$35.00	\$1,785.00	\$60.00	\$3,060.00
8	TX-104-5.1	CONCRETE PAVEMENT REMOVAL	S.Y.	15	\$150.00	\$2,250.00	\$50.00	\$750.00	\$20.00	\$300.00	\$50.00	\$750.00
9	TX-104-5.2	SIDEWALK REMOVAL	S.Y.	38	\$40.00	\$1,520.00	\$50.00	\$1,900.00	\$20.00	\$760.00	\$25.00	\$950.00
10	TX-105-5.1	ASPHALT PAVEMENT REMOVAL	S.Y.	109	\$30.00	\$3,270.00	\$50.00	\$5,450.00	\$20.00	\$2,180.00	\$20.00	\$2,180.00
11	TX-162-5.1	BLOCK SODDING	S.Y.	352	\$7.50	\$2,640.00	\$6.00	\$2,112.00	\$12.00	\$4,224.00	\$15.00	\$5,280.00
12	TX-170-5.1	IRRIGATION RECONNECTION	L.S.	1	\$7,500.00	\$7,500.00	\$500.00	\$500.00	\$3,000.00	\$3,000.00	\$5,000.00	\$5,000.00
13	TX-260-6.1	LIME	TON	11	\$250.00	\$2,750.00	\$200.00	\$2,200.00	\$350.00	\$3,850.00	\$200.00	\$2,200.00
14	TX-260-6.2	LIME-TREATED SUBGRADE (6" THICKNESS)	S.Y.	331	\$10.00	\$3,310.00	\$45.31	\$14,997.61	\$25.00	\$8,275.00	\$10.00	\$3,310.00
15	TX-360-5.1	CONCRETE PAVEMENT (10" THICKNESS)	S.Y.	306	\$115.00	\$35,190.00	\$65.00	\$19,890.00	\$95.00	\$29,070.00	\$200.00	\$61,200.00
16	TX-464-5.1	REINFORCED CONCRETE PIPE, 18", CLASS IV	L.F.	79	\$120.00	\$9,480.00	\$75.00	\$5,925.00	\$100.00	\$7,900.00	\$100.00	\$7,900.00
17	TX-465-5.1	4'X4' SINGLE GRATE PRE-FABRICATED INLET (COMPLETE)	EACH	2	\$8,500.00	\$17,000.00	\$5,000.00	\$10,000.00	\$9,000.00	\$18,000.00	\$5,000.00	\$10,000.00
18	TX-502-4.1	BARRICADES, SIGNS, AND TRAFFIC HANDLING	L.S.	1	\$15,000.00	\$15,000.00	\$5,000.00	\$5,000.00	\$10,000.00	\$10,000.00	\$100,000.00	\$100,000.00
19	TX-506-5.1	TEMPORARY EROSION CONTROL	L.S.	1	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$7,000.00	\$7,000.00	\$3,000.00	\$3,000.00
20	TX-531-5.1	CONCRETE SIDEWALK (5")	S.Y.	5	\$225.00	\$1,125.00	\$200.00	\$1,000.00	\$70.00	\$350.00	\$300.00	\$1,500.00
21	TX-531-5.2	BARRIER FREE RAMP	EACH	2	\$3,500.00	\$7,000.00	\$3,500.00	\$7,000.00	\$3,000.00	\$6,000.00	\$2,500.00	\$5,000.00
22	TX-752-5.1	TREE REMOVAL	EACH	2	\$850.00	\$1,700.00	\$350.00	\$700.00	\$300.00	\$600.00	\$2,100.00	\$4,200.00
TOTALS						<u>\$186,037.50</u>		<u>\$122,859.61</u>		<u>\$146,894.00</u>		<u>\$311,500.00</u>

Corrected Prices



**ADDISON AIRPORT
FUEL FARM EXIT RELOCATION AND PERIMETER ROAD REPAIRS
BID TABULATION - PERIMETER ROAD RELOCATION - BASE BID B
BID OPENING: JULY 25, 2019; 2:00PM**

ITEM NO.	SPEC. NO.	DESCRIPTION	UNIT	ESTIMATED QUANTITY	ENGINEER'S ESTIMATE		NU-WAY CONSTRUCTION		ADVANCED TRANSOL		ED BELL CONSTRUCTION	
					UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1	SS-120-3.1	SITE PREPARATION	L.S.	1	\$40,000.00	\$40,000.00	\$15,000.00	\$15,000.00	\$45,000.00	\$45,000.00	\$50,000.00	\$50,000.00
2	F-162-5.2	TEMPORARY CHAIN-LINK FENCE	L.F.	287	\$25.00	\$7,175.00	\$19.50	\$5,596.50	\$15.00	\$4,305.00	\$20.00	\$5,740.00
3	F-162-5.3	FENCE REMOVAL	L.F.	320	\$7.50	\$2,400.00	\$5.00	\$1,600.00	\$10.00	\$3,200.00	\$10.00	\$3,200.00
4	P-152-4.2	EMBANKMENT	C.Y.	843	\$85.00	\$71,655.00	\$30.00	\$25,290.00	\$35.00	\$29,505.00	\$30.00	\$25,290.00
5	P-152-4.3	UNSUITABLE EXCAVATION	C.Y.	150	\$50.00	\$7,500.00	\$30.00	\$4,500.00	\$25.00	\$3,750.00	\$20.00	\$3,000.00
6	TX-104-5.1	CONCRETE PAVEMENT REMOVAL	S.Y.	373	\$35.00	\$13,055.00	\$30.00	\$11,190.00	\$20.00	\$7,460.00	\$50.00	\$18,650.00
7	TX-105-5.1	ASPHALT PAVEMENT REMOVAL	S.Y.	2,054	\$20.00	\$41,080.00	\$20.00	\$41,080.00	\$15.00	\$30,810.00	\$15.00	\$30,810.00
8	TX-162-5.1	BLOCK SODDING	S.Y.	3,268	\$6.50	\$21,242.00	\$6.00	\$19,608.00	\$10.00	\$32,680.00	\$15.00	\$49,020.00
9	TX-247-6.1	FLEXIBLE BASE (DENSITY CONTROL) (COMPLETE IN PLACE) (TYPE D GRADE 1) (8")	S.Y.	404	\$50.00	\$20,200.00	\$30.00	\$12,120.00	\$45.00	\$18,180.00	\$50.00	\$20,200.00
10	TX-260-6.1	LIME	TON	72	\$175.00	\$12,600.00	\$200.00	\$14,400.00	\$250.00	\$18,000.00	\$200.00	\$14,400.00
11	TX-260-6.2	LIME-TREATED SUBGRADE (6" THICKNESS)	S.Y.	2,532	\$7.00	\$17,724.00	\$6.00	\$15,192.00	\$25.00	\$63,300.00	\$10.00	\$25,320.00
12	TX-360-5.1	CONCRETE PAVEMENT (10" THICKNESS)	S.Y.	2,170	\$85.00	\$184,450.00	\$65.00	\$141,050.00	\$95.00	\$206,150.00	\$137.50	\$298,375.00
13	TX-496-5.1	PIPE REMOVAL (LESS THAN 30" DIAMETER)	L.F.	40	\$45.00	\$1,800.00	\$30.00	\$1,200.00	\$200.00	\$8,000.00	\$20.00	\$800.00
14	TX-496-5.2	INLET REMOVAL	EACH	1	\$500.00	\$500.00	\$2,000.00	\$2,000.00	\$1,500.00	\$1,500.00	\$750.00	\$750.00
15	TX-506-5.1	TEMPORARY EROSION CONTROL	L.S.	1	\$15,000.00	\$15,000.00	\$3,000.00	\$3,000.00	\$8,000.00	\$8,000.00	\$7,500.00	\$7,500.00
16	SS-300-5.1	LOCKOUT/TAGOUT AND CONSTANT CURRENT REGULATOR CALIBRATION PROCEDURES	L.S.	1	\$5,000.00	\$5,000.00	\$8,000.00	\$8,000.00	\$4,000.00	\$4,000.00	\$15,000.00	\$15,000.00
17	SS-301-5.1	EXISTING ELECTRICAL HANDHOLE, RELOCATED	EACH	2	\$2,500.00	\$5,000.00	\$1,500.00	\$3,000.00	\$4,000.00	\$8,000.00	\$5,980.00	\$11,960.00
18	SS-301-5.2	EXISTING CONCRETE ENCASED, ELECTRICAL JUNCTION STRUCTURE, REMOVED	EACH	2	\$200.00	\$400.00	\$1,500.00	\$3,000.00	\$1,500.00	\$3,000.00	\$460.00	\$920.00
19	SS-301-5.3	EXISTING BASE MOUNTED GUIDANCE SIGN, REMOVED	EACH	2	\$1,000.00	\$2,000.00	\$1,500.00	\$3,000.00	\$1,000.00	\$2,000.00	\$575.00	\$1,150.00
20	SS-301-5.4	EXISTING BASE MOUNTED EDGE LIGHT, REMOVED	EACH	4	\$250.00	\$1,000.00	\$350.00	\$1,400.00	\$1,000.00	\$4,000.00	\$402.50	\$1,610.00
21	SS-301-5.5	EXISTING L-861T BASE MOUNTED TAXIWAY EDGE LIGHT, RELOCATED	EACH	2	\$800.00	\$1,600.00	\$1,000.00	\$2,000.00	\$5,000.00	\$10,000.00	\$977.50	\$1,955.00
22	SS-310-5.1	TEMPORARY AIRFIELD LIGHTING	L.S.	1	\$5,000.00	\$5,000.00	\$3,000.00	\$3,000.00	\$8,000.00	\$8,000.00	\$20,000.00	\$20,000.00
23	L-108-5.1	TRENCHING FOR DIRECT-BURIED BARE COUNTERPOISE WIRE, 8-INCH MINIMUM DEPTH	L.F.	200	\$1.50	\$300.00	\$20.00	\$4,000.00	\$20.00	\$4,000.00	\$6.50	\$1,300.00
24	L-108-5.2	No. 8 AWG, 5kV, L-824, TYPE C CABLE, INSTALLED IN TRENCH, DUCT BANK OR CONDUIT	L.F.	250	\$2.00	\$500.00	\$27.00	\$6,750.00	\$15.00	\$3,750.00	\$3.00	\$750.00



ITEM NO.	SPEC. NO.	DESCRIPTION	UNIT	ESTIMATED QUANTITY	ENGINEER'S ESTIMATE		NU-WAY CONSTRUCTION		ADVANCED TRANSOL		ED BELL CONSTRUCTION	
					UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
25	L-108-5.3	No. 6 AWG, SOLID, BARE COUNTERPOISE WIRE, INSTALLED IN TRENCH, ABOVE THE DUCT BANK OR CONDUIT, INCLUDING CONNECTIONS/TERMINATIONS	L.F.	200	\$2.00	\$400.00	\$10.00	\$2,000.00	\$20.00	\$4,000.00	\$4.00	\$800.00
26	L-110-5.1	NON-ENCASED ELECTRICAL CONDUIT, 1-WAY 2"C	L.F.	200	\$15.00	\$3,000.00	\$25.00	\$5,000.00	\$25.00	\$5,000.00	\$10.00	\$2,000.00
27	L-110-5.2	NON-ENCASED ELECTRICAL CONDUIT, 1-WAY 4"C	L.F.	825	\$10.00	\$8,250.00	\$23.00	\$18,975.00	\$25.00	\$20,625.00	\$15.00	\$12,375.00
28	L-110-5.3	CONCRETE ENCASED ELECTRICAL CONDUIT, 1-WAY 4"C	L.F.	100	\$25.00	\$2,500.00	\$27.00	\$2,700.00	\$25.00	\$2,500.00	\$30.00	\$3,000.00
29	L-125-5.1	L-858(L) BASE MOUNTED, SIZE 2, 4-MODULE GUIDANCE SIGN, INSTALLED	EACH	1	\$8,000.00	\$8,000.00	\$3,000.00	\$3,000.00	\$10,000.00	\$10,000.00	\$7,500.00	\$7,500.00

TOTALS

\$499,331.00

\$378,651.50

\$568,715.00

\$633,375.00

Corrected Prices



**ADDISON AIRPORT
 FUEL FARM EXIT RELOCATION AND PERIMETER ROAD REPAIRS
 BID TABULATION - PAVEMENT REPAIRS AT AMERICAN FLYERS ROAD (NORTHBOUND) & AMERICAN FLYERS APRON
 TANGO - BASE BID C
 BID OPENING: JULY 25, 2019; 2:00PM**

ITEM NO.	SPEC. NO.	DESCRIPTION	UNIT	ESTIMATED QUANTITY	ENGINEER'S ESTIMATE		NU-WAY CONSTRUCTION		ADVANCED TRANSOL		ED BELL CONSTRUCTION	
					UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1	SS-120-3.1	SITE PREPARATION	L.S.	1	\$9,000.00	\$9,000.00	\$15,000.00	\$15,000.00	\$7,000.00	\$7,000.00	\$2,500.00	\$2,500.00
2	SS-212-5.1	BIAXIAL GEOGRID	S.Y.	500	\$12.00	\$6,000.00	\$3.50	\$1,750.00	\$5.00	\$2,500.00	\$10.00	\$5,000.00
3	M-174-5.1	PCC PAVEMENT REPAIR (10") (CLASS P) - FULL SLAB	S.Y.	500	\$125.00	\$62,500.00	\$65.00	\$32,500.00	\$95.00	\$47,500.00	\$200.00	\$100,000.00
4	P-620-5.1	PAVEMENT MARKINGS, WHITE (TYPE I REFLECTIVE MEDIA)	S.F.	300	\$4.00	\$1,200.00	\$3.00	\$900.00	\$10.00	\$3,000.00	\$25.00	\$7,500.00
5	TX-275-6.1	CEMENT TREATED (NEW BASE) (6")	S.Y.	500	\$25.00	\$12,500.00	\$10.00	\$5,000.00	\$25.00	\$12,500.00	\$50.00	\$25,000.00
6	SS-120-3.1	SITE PREPARATION	L.S.	1	\$1,000.00	\$1,000.00	\$10,000.00	\$10,000.00	\$1,000.00	\$1,000.00	\$2,500.00	\$2,500.00
7	M-174-5.1	PCC PAVEMENT REPAIR (10") (CLASS P) - FULL SLAB	S.Y.	48	\$125.00	\$6,000.00	\$65.00	\$3,120.00	\$100.00	\$4,800.00	\$300.00	\$14,400.00
TOTALS						<u>\$98,200.00</u>		<u>\$68,270.00</u>		<u>\$78,300.00</u>		<u>\$156,900.00</u>

Corrected Prices



**ADDISON AIRPORT
 FUEL FARM EXIT RELOCATION AND PERIMETER ROAD REPAIRS
 BID TABULATION - PAVEMENT REPAIRS AT AMERICAN FLYERS APRON ALPHA - ADDITIVE ALTERNATE 1
 BID OPENING: JULY 25, 2019; 2:00PM**

ITEM NO.	SPEC. NO.	DESCRIPTION	UNIT	ESTIMATED QUANTITY	ENGINEER'S ESTIMATE		NU-WAY CONSTRUCTION		ADVANCED TRANSOL		ED BELL CONSTRUCTION	
					UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1	SS-120-3.1	SITE PREPARATION	L.S.	1	\$9,000.00	\$9,000.00	\$5,000.00	\$5,000.00	\$10,000.00	\$10,000.00	\$2,500.00	\$2,500.00
2	SS-212-5.1	BIAXIAL GEOGRID	S.Y.	500	\$12.00	\$6,000.00	\$3.50	\$1,750.00	\$5.00	\$2,500.00	\$10.00	\$5,000.00
3	M-174-5.1	PCC PAVEMENT REPAIR (10") (CLASS P) - FULL SLAB	S.Y.	500	\$125.00	\$62,500.00	\$65.00	\$32,500.00	\$120.00	\$60,000.00	\$200.00	\$100,000.00
4	P-620-5.1	PAVEMENT MARKINGS, WHITE (TYPE I REFLECTIVE MEDIA)	S.F.	12	\$45.00	\$540.00	\$3.00	\$36.00	\$10.00	\$120.00	\$630.00	\$7,560.00
5	TX-275-6.1	CEMENT TREATED (NEW BASE) (6")	S.Y.	500	\$25.00	\$12,500.00	\$10.00	\$5,000.00	\$15.00	\$7,500.00	\$50.00	\$25,000.00
TOTALS						<u>\$90,540.00</u>		<u>\$44,286.00</u>		<u>\$80,120.00</u>		<u>\$140,060.00</u>

[REDACTED] Corrected Prices



**ADDISON AIRPORT
 FUEL FARM EXIT RELOCATION AND PERIMETER ROAD REPAIRS
 BID TABULATION - PAVEMENT REPAIRS AT TURBINE AIRCRAFT SERVICE ROAD & FLIGHTLINE APRON ENTRANCE -
 ADDITIVE ALTERNATE 2
 BID OPENING: JULY 25, 2019; 2:00PM**

ITEM NO.	SPEC. NO.	DESCRIPTION	UNIT	ESTIMATED QUANTITY	ENGINEER'S ESTIMATE		NU-WAY CONSTRUCTION		ADVANCED TRANSOL		ED BELL CONSTRUCTION	
					UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1	SS-120-3.1	SITE PREPARATION	L.S.	1	\$1,000.00	\$1,000.00	\$5,000.00	\$5,000.00	\$1,000.00	\$1,000.00	\$2,500.00	\$2,500.00
2	M-174-5.1	PCC PAVEMENT REPAIR (10") (CLASS P) - FULL SLAB	S.Y.	32	\$125.00	\$4,000.00	\$65.00	\$2,080.00	\$120.00	\$3,840.00	\$300.00	\$9,600.00
3	SS-120-3.1	SITE PREPARATION	L.S.	1	\$13,000.00	\$13,000.00	\$5,000.00	\$5,000.00	\$10,000.00	\$10,000.00	\$2,500.00	\$2,500.00
4	SS-212-5.1	BIAXIAL GEOGRID	S.Y.	767	\$12.00	\$9,204.00	\$3.50	\$2,684.50	\$5.00	\$3,835.00	\$10.00	\$7,670.00
5	M-174-5.2	PCC PAVEMENT REPAIR (12") (CLASS P) - FULL SLAB	S.Y.	767	\$125.00	\$95,875.00	\$80.00	\$61,360.00	\$150.00	\$115,050.00	\$210.00	\$161,070.00
6	P-620-5.1	PAVEMENT MARKINGS, WHITE (TYPE I REFLECTIVE MEDIA)	S.F.	160	\$10.00	\$1,600.00	\$3.00	\$480.00	\$10.00	\$1,600.00	\$50.00	\$8,000.00
7	TX-275-6.1	CEMENT TREATED (NEW BASE) (6")	S.Y.	767	\$25.00	\$19,175.00	\$10.00	\$7,670.00	\$15.00	\$11,505.00	\$50.00	\$38,350.00
TOTALS						<u>\$143,854.00</u>		<u>\$84,274.50</u>		<u>\$146,830.00</u>		<u>\$229,690.00</u>

Corrected Prices



**ADDISON AIRPORT
 FUEL FARM EXIT RELOCATION AND PERIMETER ROAD REPAIRS
 BID TABULATION - PERIMETER ROAD AND APRON REPAIR AT FLEXJET - ADDITIVE ALTERNATE 3
 BID OPENING: JULY 25, 2019; 2:00PM**

ITEM NO.	SPEC. NO.	DESCRIPTION	UNIT	ESTIMATED QUANTITY	ENGINEER'S ESTIMATE		NU-WAY CONSTRUCTION		ADVANCED TRANSOL		ED BELL CONSTRUCTION	
					UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1	SS-120-3.1	SITE PREPARATION	L.S.	1	\$2,000.00	\$2,000.00	\$5,000.00	\$5,000.00	\$1,000.00	\$1,000.00	\$2,500.00	\$2,500.00
2	M-174-5.1	PCC PAVEMENT REPAIR (10") (CLASS P) - FULL SLAB	S.Y.	96	\$125.00	\$12,000.00	\$65.00	\$6,240.00	\$120.00	\$11,520.00	\$300.00	\$28,800.00
3	SS-120-3.1	SITE PREPARATION	L.S.	1	\$1,000.00	\$1,000.00	\$5,000.00	\$5,000.00	\$1,000.00	\$1,000.00	\$2,500.00	\$2,500.00
4	M-174-5.2	PCC PAVEMENT REPAIR (12") (CLASS P) - FULL SLAB	S.Y.	48	\$125.00	\$6,000.00	\$75.00	\$3,600.00	\$150.00	\$7,200.00	\$350.00	\$16,800.00
TOTALS						<u>\$21,000.00</u>		<u>\$19,840.00</u>		<u>\$20,720.00</u>		<u>\$50,600.00</u>

Corrected Prices

