

SPECIFICATIONS AND CONTRACT DOCUMENTS

FOR THE CONSTRUCTION OF

**WASTEWATER BASIN I SEWER OUTFALL RE-  
ROUTE AND WATER IMPROVEMENTS  
BID #20-54**

**TOWN OF ADDISON, TEXAS**

JANUARY 2020

**DANNENBAUM**

3030 LBJ Freeway, Suite 910  
Dallas, Texas 75034  
(972) 763-3400



12/16/2019

SECTION PF-1

**PROPOSAL FORM**

**PROPOSAL FORM**


1/30/2019 , 2020

TO: The Honorable Mayor and Town Council  
Town of Addison, Texas

Gentlemen:

The undersigned bidder, having examined the plans, specifications and contract documents, and the location of the proposed work, and being fully advised as to the extent and character of the work, proposes to furnish all equipment and to perform labor and work necessary for completion of the work described by and in accordance with the Plans, Specifications and Contract for the following prices, to wit:

Signed by:



**ACKNOWLEDGMENT OF ADDENDA:**

The Bidder acknowledges receipt of the following addenda:

- Addendum No. 1 1/8/2020 EMD
- Addendum No. 2 1/16/2020 EMD
- Addendum No. 3 1/21/2020 EMD

The following pages contain all bid items for:

**BID SCHEDULE – WASTEWATER BASIN I SEWER OUTFALL RE-ROUTE AND WATER IMPROVEMENTS - BID NUMBER 20-54**

## Town of Addison BID# 20-54 Bid Schedule

### Wastewater Basin I Sewer Outfall Reroute and Water Improvements

Furnish and install, all appurtenant work, complete in place, the following items

Item #	Estimated Bid Quantity	Unit	Description	Unit Price	Bid Amount
<b>Base Bid</b>					
1	1	LS	Mobilization & Demobilization/ Cleanup		
			One hundred thousand	100,000.00	\$ 100,000.00
			zero		
			dollars & cents		
2	1	LS	Traffic Control Plan		
			Two thousand	2,000.00	\$ 2,000.00
			zero		
			dollars & cents		
3	2	EA	Project Signs		
			One thousand	1,000.00	\$ 2,000.00
			zero		
			dollars & cents		
4	1	LS	Barricade, Signs, Traffic Control and Pavement Markings.		
			Twenty thousand	20,000.00	\$ 20,000.00
			zero		
			dollars & cents		
5	1	LS	Site Protection and Site Preparation		
			Eight thousand	8,000.00	\$ 8,000.00
			zero		
			dollars & cents		
6	1	LS	Construction Staking		
			Seven thousand	7,000.00	\$ 7,000.00
			zero		
			dollars & cents		
7	2	EA	Stabilized Construction Entrance		
			Five hundred	500.00	\$ 1,000.00
			zero		
			dollars & cents		
8	1	LS	Temporary Erosion, Sedimentation Control		
			Seven thousand	17,000.00	\$ 17,000.00
			zero		
			dollars & cents		
9	9	EA	Inlet Protection		
			One hundred sixty four	164.00	\$ 1,476.00
			zero		
			dollars & cents		
10	2,630	LF	Trench Safety Plan for Wastewater Pipelines		
			Three	3.00	\$ 7,890.00
			zero		
			dollars & cents		

11	82	LF	8" PVC SS Pipe (SDR 35) by Open Cut - Daytime Const.	140.00	\$ 11,480.00
			One hundred forty		
			Zero dollars & cents		
12	1,704	LF	15" PVC SS Pipe (SDR 26) by Open Cut - Daytime Const.	150.00	\$ 255,600.00
			One hundred fifty		
			Zero dollars & cents		
13	844	LF	15" PVC SS Pipe (SDR 26) by Open Cut - Nighttime Const.	180.00	\$ 151,920.00
			One hundred eighty		
			Zero dollars & cents		
14	1	LS	Jumper Pipe on Beltway	8,200.00	\$ 8,200.00
			Eight thousand two hundred		
			Zero dollars & cents		
15	14	EA	New Standard SSMH 5' Dia.	8,400.00	\$ 117,600.00
			Eight thousand four hundred		
			Zero dollars & cents		
16	1	EA	Rehabilitate Existing SSMH	6,900.00	\$ 6,900.00
			Six thousand nine hundred		
			Zero dollars & cents		
17	128	VF	Extra Depth for SSMH	580.00	\$ 74,240.00
			Five hundred eighty		
			Zero dollars & cents		
18	1	LS	Temporary Wastewater Bypass Pumping/ Piping	2,700.00	\$ 2,700.00
			Two thousand seven hundred		
			Zero dollars & cents		
19	898	LF	Trench Safety Plan Water Pipeline	3.00	\$ 2,694.00
			Three		
			Zero dollars & cents		
20	331	LF	Remove and Replace existing WL Pipeline with 8" PVC (DR 18) by Open Cut - Daytime Const.	86.00	\$ 28,466.00
			Eighty six		
			Zero dollars & cents		
21	567	LF	8" PVC WL Pipe (DR 18) by Open Cut - Nighttime Const.	106.00	\$ 60,102.00
			One hundred six		
			Zero dollars & cents		
22	43	LF	12" Steel Encasement Pipe by Open Cut	189.00	\$ 8,127.00
			One hundred eighty nine		
			Zero dollars & cents		

23	5	EA	8" Resilient Seat Gate Valve Assembly		
			One thousand Eight Hundred	1,800.00	\$ 9,000.00 -
			Zero dollars & cents		
24	1	LS	Cut and Plug Water Line		
			Two thousand Eight Hundred	2,800.00	\$ 2,800.00 -
			Zero dollars & cents		
25	1	Ton	Various Water fittings, tees and bends		
			Seven thousand	7,000.00	\$ 7,000.00 -
			Zero dollars & cents		
26	1	EA	New Water Service Line Assembly		
			Two thousand Nine Hundred	2,900.00	\$ 2,900.00 -
			Zero dollars & cents		
27	6	CY	Cement Stabilized Backfill Embedment		
			One hundred Forty	140.00	\$ 840.00 -
			Zero dollars & cents		
28	3763	SY	Permanent Concrete Repair of Pavement at 8" thickness		
			one hundred Ten	110.00	\$ 413,930.00
			Zero dollars & cents		
29	100	CY	Temporary Asphalt Paving and Flexible Base		
			Three Hundred	300.00	\$ 30,000.00
			Zero dollars & cents		
30	70	LF	Curb and Gutter Replacement or Repair, as directed		
			thirty	30.00	\$ 2,100.00
			Zero dollars & cents		
31	15	LF	Sidewalk Replacement or Repair, as directed		
			ten	10.00	\$ 1,050.00
			Zero dollars & cents		
32	10	CY	High Early Strength (HES) Concrete misc., as directed		
			Two Hundred	200.00	\$ 2,000.00 -
			Zero dollars & cents		
33	13	SY	Sod Replacement, as directed		
			Ten	10.00	\$ 130.00 -
			Zero dollars & cents		
34	1544	LF	Permanent Pavement Markings, as directed		
			three	3.00	\$ 4,632.00
			Zero dollars & cents		
35	20	LF	Remove and Replace Fence		
			One hundred	100.00	\$ 2,000.00 -
			Zero dollars & cents		
36	1	LS	Miscellaneous Repairs/ Contingency		
			Twenty Five thousand	25,000.00	\$ 25,000.00
			Zero dollars & cents		

<b><u>TOTAL BASE BID</u></b>				1,397,777.00	
<b>Additive Alternate Bid</b>					
Alt. 1	3763	SY	Extra Cost for using High Early Strength Concrete HES for all Permanenet Concrete Repair of Pavement as per Bid Item 28	12.00	45,156.00
<b><u>GRAND TOTAL BID</u></b>				1,442,933.00	

□

- NOTES: 1. All items, labor, materials, equipment, facilities, incidentals and work required for construction of the project are to be provided and installed by the Contractor as part of the project and payment for the cost of such shall be included in the price bid for the construction of the project.
2. Prices must be shown in words and figures for each item listed in the Proposal. In the event of discrepancy, the words shall control.
3. Materials, which are "tax exempt", are those items which are physically incorporated into the facilities constructed for the Town of Addison, as set forth in the Special Provisions. Materials include, but are not limited to purchased items such as water pipe, sanitary sewer pipe, storm drain pipe, etc.

Services, which are "not tax exempt", are those items which are used by the Contractor but are not physically incorporated into the Town of Addison's facility and/or items which are consumed by construction, as set forth in the Special Provisions. Services include, but are not limited to, items such as supplies, tools, skill and labor, the purchase, rental or lease of equipment, etc.

Eduardo M. Hernandez

Name of Person Signing Bid

[Signature]

Signature of Person Signing Bid

P.O. Box 600881 Dallas, TX 75360

Address

214-390-2848

Telephone No.

Fax No.

46-0730116

T.I.N. (Tax Identification or Employer's Number)

If BIDDER is:

**AN INDIVIDUAL**

By \_\_\_\_\_ (Seal)  
(Individual's Name)

doing business as \_\_\_\_\_

Business address: \_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

Phone No. \_\_\_\_\_

---

**A PARTNERSHIP**

By \_\_\_\_\_ (Seal)  
(Firm Name)

\_\_\_\_\_ (General Partner)

doing business as \_\_\_\_\_

Business address: \_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

Phone No. \_\_\_\_\_

**A CORPORATION**

By Flow-line Construction, Inc.  
(Corporation Name)

Ohio  
(State of Incorporation)

By Eduardo M Hernandez  
(Name of Person Authorized to Sign)

President  
(Title)

(Corporate Seal)

Attest [Signature]  
(Secretary)



Business address: P.O. Box 600881, Dallas, TX 75360

Phone No. 214-390-2848

---

**A JOINT VENTURE**

By \_\_\_\_\_  
(Name)

\_\_\_\_\_  
(Address)

By \_\_\_\_\_  
(Name)

\_\_\_\_\_  
(Address)

(Each joint venture must sign. The manner of signing for each individual, partnership and corporation that is a party to the joint venture should be in the manner indicated above.)

**SECTION BB**  
**BID BOND**

## **BID BOND**

Bidder shall submit a bid bond equal to five percent (5%) of the base bid price, for Section 1. Failure to submit a bid bond when required may deem the bid non-responsive. Bid Bonds may be submitted electronically with the executed original provided immediately upon request.



**BID BOND - PRIVATE WORK**

For Use With The American Institute of Architects Contract Proposals

KNOW ALL MEN BY THESE PRESENTS, That we, Flow-Line Construction, Inc.

\* \_\_\_\_\_ as Principal, hereinafter called the Principal, and the GREAT AMERICAN INSURANCE COMPANY, of Cincinnati, Ohio, a corporation duly organized under the laws of the State of Ohio, as Surety, hereinafter called the Surety, are held and firmly bound unto \* \_\_\_\_\_ Town of Addison \_\_\_\_\_ as Obligee, hereinafter called the Obligee, in the sum of Five Percent of the Greatest Amount Bid Dollars (\$ 5% of GAB), for the payment of which sum well and truly to be made, and said Principal and the said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has submitted a bid for \_\_\_\_\_ Project Number: Bid Number 20-54 \_\_\_\_\_ Wastewater Basin I Sewer Outfall Re-Route & Water Improvements \_\_\_\_\_

NOW, THEREFORE, if the Obligee shall accept the bid of the Principal and the Principal shall enter into a Contract with the Obligee in accordance with the terms of such bid, and give such bond or bonds as may be specified in the bidding or Contract Documents with good and sufficient surety for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof, or in the event of the failure of the Principal to enter such Contract and give such bond or bonds, if the Principal shall pay to the Obligee the difference not to exceed the penalty hereof between the amount specified in said bid and such larger amount for which the Obligee may in good faith contract with another party to perform the Work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect.

PROVIDED, HOWEVER, neither Principal nor Surety shall be bound hereunder unless Obligee prior to execution of the final contract shall furnish evidence satisfactory to Principal and Surety that financing has been firmly committed to cover the entire cost of the project.

Signed and sealed this 28th day of January, 2020

Francisco Brunet \_\_\_\_\_, Witness

Flow-Line Construction, Inc. \_\_\_\_\_ (Seal) Principal  
Eduardo M. Hernandez \_\_\_\_\_ President Title

**GREAT AMERICAN INSURANCE COMPANY**

By: Jeremy Swartzwelder \_\_\_\_\_ Attorney-in-Fact

**GREAT AMERICAN INSURANCE COMPANY®**

**Administrative Office: 301 E 4TH STREET • CINCINNATI, OHIO 45202 • 513-369-5000 • FAX 513-723-2740**

The number of persons authorized by this power of attorney is not more than **FIVE**

No. 0 21290

**POWER OF ATTORNEY**

**KNOW ALL MEN BY THESE PRESENTS:** That the GREAT AMERICAN INSURANCE COMPANY, a corporation organized and existing under and by virtue of the laws of the State of Ohio, does hereby nominate, constitute and appoint the person or persons named below, each individually if more than one is named, its true and lawful attorney-in-fact, for it and in its name, place and stead to execute on behalf of the said Company, as surety, any and all bonds, undertakings and contracts of suretyship, or other written obligations in the nature thereof; provided that the liability of the said Company on any such bond, undertaking or contract of suretyship executed under this authority shall not exceed the limit stated below.

Name	Address	Limit of Power
MICHAEL B. MURPHY	ALL OF	ALL
GEORGE TILLOTSON	RICHARDSON, TEXAS	UNLIMITED
MALAYE M. KINDER		
JEREMY SWARTZWELDER		
CHARLES D. FOUNTAIN		

This Power of Attorney revokes all previous powers issued on behalf of the attorney(s)-in-fact named above.

IN WITNESS WHEREOF the GREAT AMERICAN INSURANCE COMPANY has caused these presents to be signed and attested by its appropriate officers and its corporate seal hereunto affixed this **14TH** day of **JANUARY**, 2020

Attest

GREAT AMERICAN INSURANCE COMPANY



*Michael C. B.*

Assistant Secretary

*Mark V. Vicario*

Divisional Senior Vice President

STATE OF OHIO, COUNTY OF HAMILTON - ss:

MARK VICARIO (877-377-2405)

On this **14TH** day of **JANUARY**, 2020, before me personally appeared MARK VICARIO, to me known, being duly sworn, deposes and says that he resides in Cincinnati, Ohio, that he is a Divisional Senior Vice President of the Bond Division of Great American Insurance Company, the Company described in and which executed the above instrument; that he knows the seal of the said Company; that the seal affixed to the said instrument is such corporate seal; that it was so affixed by authority of his office under the By-Laws of said Company, and that he signed his name thereto by like authority.



**Susan A. Kohorst**  
Notary Public, State of Ohio  
My Commission Expires 05-18-2020

*Susan A. Kohorst*

This Power of Attorney is granted by authority of the following resolutions adopted by the Board of Directors of Great American Insurance Company by unanimous written consent dated June 9, 2008.

*RESOLVED: That the Divisional President, the several Divisional Senior Vice Presidents, Divisional Vice Presidents and Divisional Assistant Vice Presidents, or any one of them, be and hereby is authorized, from time to time, to appoint one or more Attorneys-in-Fact to execute on behalf of the Company, as surety, any and all bonds, undertakings and contracts of suretyship, or other written obligations in the nature thereof; to prescribe their respective duties and the respective limits of their authority; and to revoke any such appointment at any time.*

*RESOLVED FURTHER: That the Company seal and the signature of any of the aforesaid officers and any Secretary or Assistant Secretary of the Company may be affixed by facsimile to any power of attorney or certificate of either given for the execution of any bond, undertaking, contract of suretyship, or other written obligation in the nature thereof, such signature and seal when so used being hereby adopted by the Company as the original signature of such officer and the original seal of the Company, to be valid and binding upon the Company with the same force and effect as though manually affixed.*

**CERTIFICATION**

I, STEPHEN C. BERAHA, Assistant Secretary of Great American Insurance Company, do hereby certify that the foregoing Power of Attorney and the Resolutions of the Board of Directors of June 9, 2008 have not been revoked and are now in full force and effect.

Signed and sealed this

*14* day of *January*, 2020



*Michael C. B.*

Assistant Secretary

**SECTION BQS**

**BIDDER QUALIFICATION STATEMENT**

## SECTION BQS

**ALL BIDDERS ARE NOTIFIED THAT THE FOLLOWING QUALIFICATION STATEMENT MUST BE COMPLETED AND SUBMITTED WITH THE BID PROPOSAL**

### **CONTRACTOR'S QUALIFICATIONS**

The Contractor shall show that he has experience with similar projects that require working on water, sanitary sewer, and storm sewer pipeline construction and/or relocation projects working in confined areas in close proximity to many physical features (such as: fences, carports, utility poles, guy lines, gas lines and meters, water lines, sewer manholes and cleanouts, etc.) which will require the Contractor to plan his work efforts and equipment needs with these limitations in mind.

The Contractor shall also provide their experience in trenching in limestone rock and constructing water and sewer lines in roadways with heavy traffic. Experience must show developing and following traffic control plans that provide continuous traffic safety.

The Contractor shall submit a complete list of previous project experience with Municipal and Non-Municipal clients. Bidders should list all previous experience with the Town of Addison. Out of State of Texas experience is acceptable, but preference is given to north Texas regional experience.

The list shall include current and completed projects for the past three (3) years for review and/or any similar type project as this subject project Bid# 20-54. See attached forms.

**BIDDERS QUALIFICATION STATEMENT**

**BID NUMBER 20-54**

**WASTEWATER BASIN I SEWER OUTFALL RE-ROUTE AND WATER LINE**

Contractor: Flow-line Construction, Inc.

Indicate One:  Sole Proprietor  Partnership  Other  
 Corporation  Joint Venture

Name: Eduardo M Hernandez Partner: \_\_\_\_\_

Title: President Title: \_\_\_\_\_

Address: P.O. Box 600881 Address: \_\_\_\_\_

City: Dallas City: \_\_\_\_\_

State & Zip: Texas, 75360 State & Zip: \_\_\_\_\_

Phone: 214-390-2848 Phone: \_\_\_\_\_

State and Date of Incorporation, Partnership, Ownership, Etc. Ohio 2012

Location of Principal Office: 4310 Gaston Ave #200 Dallas, Texas 75360

Contact and Phone at Principal Office: Eduardo M. Hernandez 214-390-2848

Liability Insurance Provider and Limits of Coverage: Bitco Insurance 1,000,000<sup>00</sup> / 4,000,000<sup>00</sup>

Workers Compensation Insurance Provider: Texas Mutual

Surety (Performance and Payment): Great America Insurance Group

Address: 13760 Noel Rd Dallas, TX 75240

Contact and Phone: Mark Huff 972-715-8735

Superintendent and Backup Superintendent: (Work Resume - attach additional sheets.) (Safety Record – attached additional sheets; if needed show all verified safety violations.) The superintendent shall be able to communicate in English and not operate any equipment and have not had any verified job safety violations in the past five years. Any variations shall be reviewed by the OWNER for approval or denial. A job site shall be shut down if proper supervision is not provided.

Superintendent Name

Anthony Gideo

Backup Superintendent Name

Breg Gideo

Safety Record – List ALL Verified Violations for Superintendent and Backup Superintendent with explanation, date and action taken to correct future safety violations:

Superintendent

N/A  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

Backup Superintendent

N/A  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

Total Number of Employees to be Associated with this Job: \_\_\_\_\_

Managerial 1      Administrative 1      Professional 1  
Skilled 8      Semi-Skilled 8      Other \_\_\_\_\_

Percentage of work to be done by Bidder's Employees (Based on Dollars Bid): ~~100%~~ 90%

Type(s) of work to be done by Bidder's Employees (examples: concrete paving, structural concrete, waterlines, sanitary sewer lines, storm pipe, storm inlets, excavation, lime, bridge fencing, etc.)

Sewer Main, Watermain, Paving, Demolition, Traffic Control  
Saw Cutting, Trucking & Hauling

Access to Tools and Equipment: Percent Owned 100% Percent Rented     

Number of Years in Business as a Contractor on Above Types of Works: 8

Type(s) of Work to be done by Sub-Contractors

Include Name, Address, and Phone Number of Sub-Contractor.

Use additional sheets if needed.

Type of Work

Sub-Contractor

Materials Testing

Alliance Geotechnical

Pavement Stripping

American Stripping

Epoxy MIT Lining

BLAC

Survey & Layout

Markirez Surveying

Joint Sealing

Supreme Sealing

List Equipment to be used on this project (Make/Model/Age of Major Equipment) Any Equipment not listed shall be reviewed by the OWNER for approval or rejection prior to use of Equipment on this project. (Use additional sheets if necessary)

Type of Equipment

Make

Model

Age (years)

Excavator

Cat

345

Excavator

Cat

320

Wheel loader

Cat

950

Wheel loader

Cat

936

Soil Reclaimers/Blender

Cat

RM300

Compactor

Cat

84"

List of ALL Municipal and Similar Non-Municipal current and completed projects for the past three (3) years. (Use additional sheets if necessary.)

1. Project: Please See Attached List

Current Status: \_\_\_\_\_

Any Litigation Issues: Yes or No (Circle One) If Yes, explain: \_\_\_\_\_

\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

Any Verified Safety Violations: Yes or No (Circle One) If Yes, explain: \_\_\_\_\_

\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

Project Description: \_\_\_\_\_

Owner/Agency: \_\_\_\_\_

Year Built: \_\_\_\_\_ Contract Price: \_\_\_\_\_

Contact Person: \_\_\_\_\_ Phone: \_\_\_\_\_

2. Project: \_\_\_\_\_

Current Status: \_\_\_\_\_

Any Litigation Issues: Yes or No (Circle One) If Yes, explain: \_\_\_\_\_

\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

Any Verified Safety Violations: Yes or No (Circle One) If Yes, explain: \_\_\_\_\_

\_\_\_\_\_  
\_\_\_\_\_

Project Description: \_\_\_\_\_

Owner/Agency: \_\_\_\_\_

Year Built: \_\_\_\_\_ Contract Price: \_\_\_\_\_

Contact Person: \_\_\_\_\_ Phone: \_\_\_\_\_

3. Project: \_\_\_\_\_

Current Status: \_\_\_\_\_

Any Litigation Issues: Yes or No (Circle One) If Yes, explain: \_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

Any Verified Safety Violations: Yes or No (Circle One) If Yes, explain: \_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

Project Description: \_\_\_\_\_

Owner/Agency: \_\_\_\_\_

Year Built: \_\_\_\_\_ Contract Price: \_\_\_\_\_

Contact Person: \_\_\_\_\_ Phone: \_\_\_\_\_

4. Project: \_\_\_\_\_

Current Status: \_\_\_\_\_

Any Litigation Issues: Yes or No (Circle One) If Yes, explain: \_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

Any Verified Safety Violations: Yes or No (Circle One) If Yes, explain: \_\_\_\_\_

---

---

---

Project Description: \_\_\_\_\_

Owner/Agency: \_\_\_\_\_

Year Built: \_\_\_\_\_ Contract Price: \_\_\_\_\_

Contact Person: \_\_\_\_\_ Phone: \_\_\_\_\_

5. Project: \_\_\_\_\_

Current Status: \_\_\_\_\_

Any Litigation Issues: Yes or No (Circle One) If Yes, explain: \_\_\_\_\_

---

---

---

Any Verified Safety Violations: Yes or No (Circle One) If Yes, explain: \_\_\_\_\_

---

---

---

Project Description: \_\_\_\_\_

Owner/Agency: \_\_\_\_\_

Year Built: \_\_\_\_\_ Contract Price: \_\_\_\_\_

Contact Person: \_\_\_\_\_ Phone: \_\_\_\_\_

6. Project: \_\_\_\_\_

Current Status: \_\_\_\_\_

Any Litigation Issues: Yes or No (Circle One) If Yes, explain: \_\_\_\_\_

\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
Any Verified Safety Violations: Yes or No (Circle One) If Yes, explain: \_\_\_\_\_

\_\_\_\_\_  
\_\_\_\_\_  
Project Description: \_\_\_\_\_

Owner/Agency: \_\_\_\_\_

Year Built: \_\_\_\_\_ Contract Price: \_\_\_\_\_

Contact Person: \_\_\_\_\_ Phone: \_\_\_\_\_

7. Project: \_\_\_\_\_

Current Status: \_\_\_\_\_

Any Litigation Issues: Yes or No (Circle One) If Yes, explain: \_\_\_\_\_

\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
Any Verified Safety Violations: Yes or No (Circle One) If Yes, explain: \_\_\_\_\_

\_\_\_\_\_  
\_\_\_\_\_  
Project Description: \_\_\_\_\_

Owner/Agency: \_\_\_\_\_

Year Built: \_\_\_\_\_ Contract Price: \_\_\_\_\_

Contact Person: \_\_\_\_\_ Phone: \_\_\_\_\_

8. Project: \_\_\_\_\_  
Current Status: \_\_\_\_\_  
Any Litigation Issues: Yes or No (Circle One) If Yes, explain: \_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
Any Verified Safety Violations: Yes or No (Circle One) If Yes, explain: \_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
Project Description: \_\_\_\_\_  
Owner/Agency: \_\_\_\_\_  
Year Built: \_\_\_\_\_ Contract Price: \_\_\_\_\_  
Contact Person: \_\_\_\_\_ Phone: \_\_\_\_\_

9. Project: \_\_\_\_\_  
Current Status: \_\_\_\_\_  
Any Litigation Issues: Yes or No (Circle One) If Yes, explain: \_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
Any Verified Safety Violations: Yes or No (Circle One) If Yes, explain: \_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
Project Description: \_\_\_\_\_

Completed Projects

Year	Project Information			Reference Information				
	Owner	Project Name	Total Contract Cost	Company Name	Role	Point of Contact	Phone	Email
2019	NTMWD	McKinny and Upper Cottonwood Creek Lift Stations Metering Improvements	\$408,350.00	North Texas Municipal Water District	Manager Construction Management	Ashley Burt	972-442-5405	aburt@ntmwd.com
2019	NTMWD	Water Pipeline Relocations at State Highway 66 & FM 3549	\$872,621.00	North Texas Municipal Water District	Project Manager	Jay London	469-626-4717	jlondon@ntmwd.com
2019	City of Frisco	Lebanon Road Improvements and ForceMain	\$6,782,404.00	City of Frisco	City Engineer	Arthur Hartle	972-292-5435	ahartle@friscotexas.gov
2019	City of Irving	Singleton Blvd WL WWTR	\$920,498.00	City of Irving	City Engineer	Matthew Estridge	972-721-2749	mestridge@cityofirving.com
2019	Town of Addison	Vitruvian Park Public Infrastructure Block 500	\$2,349,453.00	UDR, Inc.	Construction Manager	Brian Richardson	303-475-5396	brichardson@udr.com
2019	Trinity River Authority	Northern Region Pipeline Repair and Maintenance 2018 - 2019	\$1,282,860.00	Trinity River Authority	Chief Maintenance Mechanic	Danny Sutton	214-876-1518	suttond@trinityra.org
2018	Trinity River Authority	Ventilation System Lancaster Meter Station	\$84,220.00	Trinity River Authority	Construction Inspector Super	Mike Querry	972-263-0076	querry@m@trinityra.org
2018	City of Frisco	Lebanon Road Lift Station	\$904,861.00	City of Frisco	City Engineer	Arthur Hartle	469-556-3809	ahartle@friscotexas.gov
2018	Town of Addison	Vitruvian Park Public Infrastructure - Block 200	\$3,623,000.00	UDR, Inc.	Construction Manager	Brian Richardson	303-475-5396	brichardson@udr.com
2018	City of Fort Worth	Water & Sanitary Sewer Rehabilitation Contract 71: North Hampton Street	\$1,950,988.00	City of Fort Worth	City Engineer	Robert Saucedo	972-721-4670	rsaucedo@fortworthtexas.gov
2018	Trinity River Authority	Northern Region Pipeline Repair and Maintenance 2017 - 2018	\$1,297,460.00	Trinity River Authority	Chief Maintenance Mechanic	Danny Sutton	214-876-1518	suttond@trinityra.org
2018	Trinity River Authority	DCURD Raw Waterline Relocation	\$267,042.00	Trinity River Authority	Construction Inspector Super	Mike Querry	972-263-0076	querry@m@trinityra.org
2017	City of Irving	East Pioneer Drive Wastewater Improvements	\$862,030.00	City of Irving	City Engineer	Matthew Estridge	972-721-2749	mestridge@cityofirving.com
2017	City of Irving	Royal Ridge North Supply Waterline	\$2,672,000.00	City of Irving	City Engineer	Wayne Lee	972-721-4677	wlee@cityofirving.com
2017	City of University Park	Water, Sanitary Sewer and Paving Improvements at Various Locations	\$1,915,099.00	City of University Park	Public Works Director	Jacob Speer	214-987-5400	jspeer@uptexas.org
2017	City of Grand of Prairie	E Main St at the UPRR Bridge Drainage Improvements (7' x 5' Box Culvert)	\$1,567,874.00	City of Grand Prairie	City Engineer	Chris Agnew	972-237-8137	agnaw@grpx.org
2017	Trinity River Authority	Northern Region Pipeline Repair and Maintenance 2016-2017	\$472,999.00	Trinity River Authority	Chief Maintenance Mechanic	Danny Sutton	214-876-1517	suttond@trinityra.org
2016	City of Irving	Sleepy Hollow Drive, Ichabod Court Waste Water Improvements	\$562,000.00	City of Irving	City Engineer	Walter Thomas	972-721-4677	wthomas@cityofirving.com
2016	City of Rockwall	Southside Elevated Storage Tank Valves	\$181,000.00	Birkhoff, Hendricks & Carter, L.L.P.	Design Engineer	Matthew Hickley	214-361-7900	mhickley@bhcllp.com
2016	Dallas Water Utilities	36" WL Relocation on FM423 at Office Creek	\$537,150.00	Omega Contracting, Inc.	Project Manager	Daniel Garcia	214-689-3815	dgarcia@azteca-omega.com
2015	City of Corpus Christi	Cefe Valenzuela Landfill (6' x 3' Box Culvert)	\$1,000,000.00	C. Green Scaping, L.P.	Vice President	Curtis Green	817-577-9299	green@greenscaping.com
2015	TXDOT Aviation	Meacham International Airport Terminal Taxiway	\$260,000.00	C. Green Scaping, L.P.	Vice President	Curtis Green	817-577-9299	green@greenscaping.com
2015	Dallas Water Utilities	Dart Orange Line - Water Line 3.3 Relocation (30" PCCP)	\$250,000.00	Omega Contracting Inc.	Project Manager	Daniel Garcia	214-689-3815	dgarcia@azteca-omega.com
2014	Dallas Water Utilities	48" PCCP Watermain at Westmoreland Road & Remond Drive	\$146,780.00	Omega Contracting Inc.	Project Manager	Daniel Garcia	214-689-3815	dgarcia@azteca-omega.com
2014	Dallas Water Utilities	48" PCCP Watermain at Westmoreland Road & Remond Drive	\$146,780.00	Dallas Water Utilities	City Project Coordinator	Gary Lewis	214-670-8050	gary.lewis@dallascityhall.com
2014	Parland Hospital	Upper Chain of Wetland Remediation - 54" (Hobas) Warren Avenue Interceptor	\$1,340,000.00	C. Green Scaping, L.P.	Project Manager	Curtis Green	817-577-9299	green@greenscaping.com
2014	City of University Park	Caruth Park Drainage Improvements	\$73,000.00	Azteca-Russell Joint Venture	Project Manager	Steve White	404-734-8397	swwhite@brussell.com
2015	Town of Addison	Addison Airport Sky B&B Terminal Hangar Utility Relocations	\$473,000.00	City of University Park	Public Works Director	Jacob Speer	214-987-5400	jspeer@uptexas.org
2015	City of Richland Hills	BFC-5 Drainage Improvements: Kingsbury Bypass (8' x 7' Box Culverts)	\$2,022,000.00	Garver	Project Engineer	Mitchell McAnally	214-619-9023	mrmcanally@garverusa.com
2015	DFW International Airport	SA-03: Elevated Water Tower Storage	\$2,400,000.00	City of Richland Hills	City Manager	Eric Strong	817-616-3807	estrong@richlandhills.com
2014	Town of Flower Mound	24" ForceMain Replacement and TV Inspections	\$538,000.00	C. Green Scaping, L.P.	Vice President	Curtis Green	817-577-9299	green@greenscaping.com
2013	TXDOT Aviation	Rockwall Municipal Airport Drainage Improvements	\$307,347.00	KSA Engineers, Inc.	Engineering Manager	Sherrille Diggs	972-412-6178	sdiggs@rowlett.com
2012	Dallas Area Rapid Transit	DART Orange Line - I-17/2 and I-3	\$307,347.00	KSA Engineers, Inc.	Project Engineer	Elliot Neph	918-521-7534	eneph@ksaeng.com

Ongoing Projects

% Comp	Project Information			Reference Information				
	Owner	Project Name	Total Contract Cost	Company Name	Role	Point of Contact	Phone	Email
0%	Dallas Trinity Watershed	Simpkins Remediation Raw Water Line	\$2,458,715.00	City of Dallas	City Engineer	David Garcia	214-948-4334	david.garcia@dallascityhall.com
80%	City of Arlington	Johnson Creek (Center to Collins) Sanitary Sewer Improvements	\$2,162,655.50	City of Arlington	City Engineer	Michael Mosier	817-459-6289	michael.mosier@arlingtontx.gov
95%	City of Irving	Hidalgo Alley & Las Colinas Country Club Sewer Improvements	\$2,315,044.00	City of Irving	City Engineer	Matthew Estridge	972-721-2749	mestridge@cityofirving.com
70%	Trinity River Authority	CRWS Clarifiers 5-8 Rehabilitation	\$1,186,506.00	Kiewit	Project Engineer	Kyle Adkins	720-347-7415	kylew.adkins@kiewit.com
25%	Trinity River Authority	Northern Region Pipeline Repair and Maintenance 2019 - 2021	\$2,574,760.00	Trinity River Authority	Chief Maintenance Mechanic	Danny Sutton	214-876-1518	suttond@trinityra.org
75%	Trinity River Authority	CRWS Fire Water System Improvements	\$1,638,300.00	Trinity River Authority	Construction Management	Richard Postma	817-493-5147	postmar@trinityra.org
95%	NTMWD	Leonard Building 20 84" and 66" Underground Pipe	\$262,183.00	Kiewit	Project Manager	Nick Black	720-557-3198	Nick.Black@Kiewit.com
20%	Trinity River Authority	Emergency Repair Biennial Contract	\$2,920,500.00	Trinity River Authority	Deputy Executive Manager PDC	Tom Davies	682-217-5627	DaviesT@Trinityra.org
30%	City of Arlington	Green Oaks Sanitary Sewer	\$4,871,970.00	City of Arlington	City Engineer	Preeti KC	817-459-6605	Preeti.kc@arlingtontx.gov
0%	City of Fort Worth	Churchill Road Water and Sewer Improvements	\$8,136,955.00	City of Fort Worth	City Engineer	Lawrence Hamilton	817-392-2626	lawrence.hamilton@fortworthtexas.gov

Owner/Agency: \_\_\_\_\_

Year Built: \_\_\_\_\_ Contract Price: \_\_\_\_\_

Contact Person: \_\_\_\_\_ Phone: \_\_\_\_\_

10. Project: \_\_\_\_\_

Current Status: \_\_\_\_\_

Any Litigation Issues: Yes or No (Circle One) If Yes, explain: \_\_\_\_\_

\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

Any Verified Safety Violations: Yes or No (Circle One) If Yes, explain: \_\_\_\_\_

\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

Project Description: \_\_\_\_\_

Owner/Agency: \_\_\_\_\_

Year Built: \_\_\_\_\_ Contract Price: \_\_\_\_\_

Contact Person: \_\_\_\_\_ Phone: \_\_\_\_\_

Trade references (List Company, Address, Contact Person, and Phone):

*Trinity River Authority*  
*Tom Davies - 682-217-5627*  
*Deputy Executive Manager*

Bank References (List Institution, Address, Contact Person, and Phone)

*Inwood National Bank*  
*7621 Inwood Road, Dallas, Texas 75209*  
*Charlie Smith 214-351-7352*

Claims and Suits (if the answer to any of the following questions is yes, please attached details):

- 1. Has your organization ever failed to complete any work awarded to it? No
- 2. Are there any judgments, claims, arbitration proceedings, or suits pending or outstanding against your organization or officers? No
- 3. Has your organization filed any lawsuits or requested arbitration with regard to construction contracts within the last five years? No
- 4. Within the last five (5) years, has any officer or principal of your organization ever been an officer or principal of another organization when it failed to complete a construction contract? No

I, Eduardo M Hernandez, being duly sworn deposes and says that the information provided herein is true and sufficiently complete so as not to be misleading.

Date this 30<sup>th</sup> day of January, 2020.

Name of Organization: Flaw-Lite Construction, Inc

By: [Signature]

Title: President

STATE OF TEXAS

COUNTY OF DALLAS

BEFORE ME the undersigned authority, on this day personally appeared Eduardo M Hernandez, known to me to be the person whose name subscribed to the foregoing instrument, and acknowledged to me that he executed the same for the purposes and considerations therein expressed.

GIVEN UNDER MY HAND AND SEAL OF OFFICE this 30<sup>th</sup> day of January 2020.

[Signature]

Notary Public in and for Dallas County, Texas

