
MATERIAL COSTS: 39,455.89 AT&T LABOR COSTS: 59,748.44
CONTRACTOR COSTS: 11,039.00 59.379% INCR LABOR LOADINGS 35478.03
AT&T LABOR COSTS: 59,748.44
CORPORATE OVERHEAD: 35,478.03
GRAND TOTAL: 145,721.36
ELIGIBILITY RATIO: 100.00%
ELIGIBILE REIMBURSEMENT TOTAL: 145,721.36

MATERIAL COSTS: 2,117.67 AT&T LABOR COSTS: 15,381.38
CONTRACTOR COSTS: 5,394.00 59.379% INCR LABOR LOADINGS 9133.31
AT&T LABOR COSTS: 15,381.38
CORPORATE OVERHEAD: 9,133.31
GRAND TOTAL: 32,026.36
ELIGIBILITY RATIO: 100.00%
ELIGIBILE REIMBURSEMENT TOTAL: 32,026.36

MATERIAL COSTS: 41,573.56
CONTRACTOR COSTS: 16,433.00
AT&T LABOR COSTS: 75,129.82
CORPORATE OVERHEAD: 44,611.34
GRAND TOTAL: 177,747.72
ELIGIBILITY RATIO: 100.00%
ELIGIBILE REIMBURSEMENT TOTAL: 177,747.72
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ITEM QTY UNIT AMOUNT SUBTOTAL

CONSTRUCTION COST TOTAL $0.00 $0.00
B. MATERIAL & SUPPLIES
ITEM QTY UNIT AMOUNT SUBTOTAL
UG FIBER 24 521 FT 0.35 $182.35
AERIAL FIBER 24 1805 FT 0.31 $559.55
DGUY 6.M 3 EA 22.00 $66.00
ANC-EXP 3/4 2 EA 37.13 $74.26
UG COPPER 400 361 FT 5.49 1,981.89$               
UG COPPER 25 169 FT 0.51 86.19$                    
BURIED COPPER 300 60 FT 5.15 309.00$                  
BURIED COPPER 25 432 FT 0.73 315.36$                  
UG COPPER 50 194 FT 1.60 310.40$                  
UG COPPER 600 2136 FT 8.24 17,600.64$             
BURIED COPPER 50 116 FT 1.22 141.52$                  
PED 10" 14 EA 24.98 349.72$                  
UG COPPER 300 992 FT 4.14 4,106.88$               
UG COPPER 100 583 FT 1.53 891.99$                  
BURIED COPPER 100 158 FT 2.33 368.14$                  
BURIED COPPER 200 60 FT 3.47 208.20$                  
UG COPPER 200 266 FT 2.80 744.80$                  
EXEMPT MATERIAL (I.E. CONNECTORS, NUTS, BOLTS 
& OTHER MISCELLANEOUS ITEMS) 1 EA 11,159.00 11,159.00$             

MATERIAL COST TOTAL 39,455.89$             39,455.89$                
C. LABOR BY UTILITY OWNER
ITEM QTY UNIT AMOUNT SUBTOTAL
SPLICING (LABOR & MATERIAL) 510 HR $87.38 $44,563.80
CONTRACT COORDINATOR (LABOR & MATERIAL) 48 HR $109.13 $5,238.24

LABOR COST TOTAL $49,802.04 49,802.04$                
D. ENGINEERING COST
ITEM QTY UNIT AMOUNT SUBTOTAL
CONTRACT ENGINEERING (ENGINEERING & 
PROJECT MANAGEMENT) 1 EA $11,039.00 11,039.00$             
AT&T ENGINEERING (ENGINEERING & PROJECT 
MANAGEMENT) 40 HR $248.66 9,946.40$               

ENGINEERING COST TOTAL $20,985.40 $20,985.40
F. LOADINGS
ITEM QTY UNIT AMOUNT SUBTOTAL
AT&T CORPORATE OVERHEAD LOADINGS 1 59.379% 35,478.03 35,478.03$             35,478.03$                

SUBTOTAL
GRAND TOTAL 145,721.36$              

MATERIAL COSTS: 39,455.89
CONTRACTOR COSTS: 0.00
AT&T LABOR COSTS: 70,787.44
CORPORATE OVERHEAD: 35,478.03
GRAND TOTAL: 145,721.36
ELIGIBILITY RATIO: 100.00%
ELIGIBILE REIMBURSEMENT TOTAL: 145,721.36

NOTE:  THIS IS A COST ESTIMATE ONLY, ACTUAL COSTS WILL BE COMPILED AT THE COMPLETION OF PROJECT.
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A. CONSTRUCTION LABOR AND EQUIPMENT COST

AT&T -RELOCATION  COST ESTIMATE COST 
AT&T Project  9478969 CWOTs 546T14

NOTE:  Corporate OH Charges include Executive, Planning, Accounting, Finance, External Relations, Human Resources, Legal Procurement, 
R&D, and Other General Administrative costs.
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ITEM QTY UNIT AMOUNT SUBTOTAL
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CONSTRUCTION COST TOTAL $0.00 $0.00
B. MATERIAL & SUPPLIES
ITEM QTY UNIT AMOUNT SUBTOTAL
UG COPPER 100 58 FT 1.88 109.04$                   
PED 10" 1 EA 24.98 24.98$                     
BURIED COPPER 200 195 FT 2.87 559.65$                   
AERIAL COPPER 100 30 FT 12.80 384.00$                   
EXEMPT MATERIAL (I.E. CONNECTORS, NUTS, BOLTS 
& OTHER MISCELLANEOUS ITEMS) 1 EA 1,040.00 1,040.00$                

MATERIAL COST TOTAL 2,117.67$                2,117.67$                  
C. LABOR BY UTILITY OWNER
ITEM QTY UNIT AMOUNT SUBTOTAL
CONTRACT COORDINATOR 32 HR $109.13 3,492.16$                
SPLICING (LABOR & MATERIAL) 45 HR $87.38 3,932.10$                

LABOR COST TOTAL 7,424.26$                7,424.26$                  
D. ENGINEERING COST
ITEM QTY UNIT AMOUNT SUBTOTAL
CONTRACT ENGINEERING (ENGINEERING & 
PROJECT MANAGEMENT) 1 EA 5,394.00 5,394.00$                
AT&T ENGINEERING (ENGINEERING & PROJECT 
MANAGEMENT) 32 $248.66 7,957.12$                

ENGINEERING COST TOTAL $13,351.12 $13,351.12
F. LOADINGS
ITEM QTY UNIT AMOUNT SUBTOTAL
AT&T CORPORATE OVERHEAD LOADINGS 1 59.379% 9,133.31 9,133.31$                9,133.31$                  

SUBTOTAL
GRAND TOTAL 32,026.36$                

MATERIAL COSTS: 2,117.67
CONTRACTOR COSTS: 0.00
AT&T LABOR COSTS: 20,775.38
CORPORATE OVERHEAD: 9,133.31
GRAND TOTAL: 32,026.36
ELIGIBILITY RATIO: 100.00%
ELIGIBILE REIMBURSEMENT TOTAL: 32,026.36

NOTE:  THIS IS A COST ESTIMATE ONLY, ACTUAL COSTS WILL BE COMPILED AT THE COMPLETION OF PROJECT.

SUMMARY

AT&T -RELOCATION  COST ESTIMATE COST 
AT&T Project  9483664 CWOTs 545T14

A. CONSTRUCTION LABOR AND EQUIPMENT COST

LOADINGS TOTAL

NOTE:  Corporate OH Charges include Executive, Planning, Accounting, Finance, External Relations, Human Resources, Legal Procurement, 
R&D, and Other General Administrative costs.
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